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United States Environmental 

Protection Agency 
Washington, DC 20460

1. EPA IA Identification Number
    DW-96-95784101 - 1

 2. Funding Location
    by Region   EPA R2

Interagency Agreement/ 
Amendment

3. Other Agency IA ID Number (if known)
   

 4. Awarding Office     
 IASSC West

Part 1 - General Information
5. Type of Action

      Augmentation: Increase
 6. IA Specialist: 
 Yvette Downs 
 206-553-6321
 Downs.Yvette@epa.gov

7. Name and Address of EPA Organization
US Environmental Protection Agency

8. Name and Address of Other Agency
U.S. Army Corps of Engineers EM CX

IASSC West 1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)
1200 Sixth Avenue, Suite 900, OMP-145  Omaha,  NE  68102-9200  
Seattle, WA 98101      

9. DUNS: 029128894   10. BETC: DISB  11. DUNS: DOD964126  12. BETC: COLL

13. Project Title and Description
Remedial Action Activities at the Rockaway Borough Wellfield OU4 Superfund Site

       The USACE will assist with implementation of the Operable Unit Four (OU4) Remedial Action (RA) at the Rockaway Borough Wellfield Superfund site, 
Rockaway Borough, Morris County, New Jersey (EPA ID: NJD980654115).
 
This amendment increases Federal funding by $100,000, changes IA Specialist to Yvette Downs and updates all Terms and Conditions.
     
14. EPA Project Officer (Name, Address, Telephone Number) 15. Other Agency Project Officer (Name, Address, Telephone)
Justin Gottesman Marvene Seaman
290 Broadway (ERRD/PSB/CMS)  1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)
New York, NY 10007-1866 Omaha, NE 68102-9200
212-637-4303 402-697-2425
E-Mail: gottesman.justin@epa.gov E-Mail: Marvene.L.Seaman@usace.army.mil

FAX: 212-637-3083   FAX: 402-697-2613

16. Project Period: 07/23/2010  to 06/30/2015  17. Budget Period: 07/23/2010  to 06/30/2015
18. Scope of Work (See Attachment)
SCOPE OF WORK REMAINS THE SAME

Indirect charges are based on Personnel and Fringe Benefits.
The EPA RPM is Brian Quinn, and he can be reached at 212-637-4393.

19. Employer/Tax ID No. 520852695  20. CAGE No: 347A4  21. ALC: 68-01-0727
22. Statutory Authority for Transfer of Funds and Interagency Agreement 
CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580

 23. Other Agency Type
    Federal Agency

24. Revise Reimbursable Funds and Direct Fund Cites (only complete if applicable)
Previous Funding This Action Amended Total

Revise Reimbursable (in-house) 74,488 15,000 89,488
Direct Fund Cite (contractor) 100,000 85,000 185,000
Total 174,488 100,000 274,488

Funds Previous Amount Amount This Action Total Amount
25. EPA Amount $174,488 $100,000 $274,488
26. EPA In-Kind Amount $0

27. Other Agency Amount $0 $0
28. Other Agency In-Kind Amount $0

29. Total Project Cost $174,488 $100,000 $274,488

   30. Fiscal Information
Treas. Symbol DCN FY Appropriation Budget Org PRC Object Class Site/Project Cost Org Ob/De-Ob Amt 

68-68X8145 122AHE0042 11 TR1 2AD0R 303DD2 2506 0281RA04 C002 100,000
100,000

EPA Form 1610-1 (Rev. 11-09). Previous editions are obsolete.
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Part II - Approved Budget EPA IAG Identification Number

DW-96-95784101 - 1

31. Budget Categories Itemization of
All Previous Actions 

 Itemization of This 
Action 

In-Kind Itemization of
 This Action 

Itemization of Total 
Project Cost to Date 

(a) Personnel $27,471 $5,385 $32,856

(b) Fringe Benefits $15,109 $2,854 $17,963

(c) Travel $1,000 $1,000

(d) Equipment $0 $0

(e) Supplies $0 $0

(f) Procurement / Assistance $100,000 $85,000 $185,000

(g) Construction $0 $0

(h) Other $2,443 $1,200 $3,643
(i) Total Direct Charges $146,023 $94,439 $0 $240,462
(j) Indirect Costs:  $28,465 $5,561 $34,026

  Charged - Amount 
      Rate: 67.5% 
      Base:  $8,239.00
  Not Charged:
  Funds-Out: Not charged by Other Agency
                    Estimate by other Agency
                    Amount  $
  (k) Total   
  (EPA Share 100.00  %)  
  (Other Agency Share 0.00  %)

$174,488 $100,000 $0 $274,488

  32. How was the IDC Base calculated?  

  33. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds?   Yes No
 (Identify all equipment costing $1,000 or more)          

  34. Are any of these funds being used on extramural agreements?           Yes No

  Type of Extramural Agreement       Contract 
Contractor/Recipient Name (if 

known)
Total Extramural Amount Under This Project Percent Funded by EPA (if known)

Unknown             185000
Total:  $ 185,000.00

100

Part III - Funding Methods and Billing Instructions

  35. (Note: EPA Agency Location Code (ALC) - 68010727)

 Disbursement Agreement Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management 
Office, Cincinnati, OH 45268-7002:

          Repayment Monthly Quarterly Upon Completion of Work

          Advance
Only available for use by Federal agencies on working capital fund or with appropriate justification of need for this 
type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports 
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.

Allocation Transfer-Out 
Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior approval 
by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdqtrs. Forward 
appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division, PM-226F, EPA, 
Washington, DC 20460.

  36. Reimbursement Agreement
Allocation Transfer-In 

Repayment  Advance

Other Agency's Billing Address (include ALC or Station Symbol Number)
 

 

Other Agency's Billing Instructions and Frequency
     
     

 EPA Form 1610-1 (Rev. 11-09). Previous editions are obsolete
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Part IV - Acceptance Conditions EPA Identification Number

DW-96-95784101 - 1

37. Terms and Conditions, when included, are located at the end of the 1610-1, or as an attachment.

      

Part V - Offer and Acceptance 
Note:    A)  For Fund-out actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the Grants 
and IA Management Division for Headquarters agreements or to the appropriate EPA Regional IA administration office within 3 calendar weeks after receipt or 
within any extension of time that may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 29 after acceptance 
signature.

Failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any change to the 
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially alter the 
agreement/amendment, shall void the agreement/amendment.

B)  For Funds-In actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program office for 
signature. The agreements/amendments will then be forwarded to the appropriate EPA IA administration office for signature on behalf of the EPA. EPA will 
return one original copy after acceptance returned to the other agency after acceptance.

EPA IA Administration Office (for administrative assistance) EPA Program Office (for technical assistance)
38. Organization/Address

      U.S. Environmental Protection Agency  
      IASSC West
      1200 Sixth Avenue, Suite 900, OMP-145
      Seattle, WA 98101

39. Organization/Address

      US Environmental Protection Agency

      R2 - Region 2

      290 Broadway

      New York, NY 10007-1866

Award Official on Behalf of the Environment Protection Agency

40.  Digital signature applied by EPA Award Official |  Armina K. Nolan - Manager - Grants and Interagency Agreements Unit Date

06/26/2012
Authorizing Official on Behalf of the Other Agency

41.  Signature Typed Name and Title

 

Date

EPA Form 1610-1 (Rev. 11-09)  Previous editions are obsolete.
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IA Terms and Conditions

The Following Terms and Conditions are Hereby Updated:

USACE Special Terms and Conditions - updated March 2012

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities 
contained in EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal 
Agencies” (January 1989).  

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on 
CERCLA response actions and related obligations of CERCLA funds for these actions.  In addition, 
CERCLA, as amended, authorizes EPA to recover from responsible parties all government costs incurred 
during a response action.  In order to help assure oversight and successful recovery of CERCLA funds, 
both USACE and EPA have responsibilities under this agreement.  The USACE accounting system 
reports must be supported by site – and activity-specific cost documentation.  The USACE will organize 
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements, 
evidence of payment, audit reports) as follows:

a. Direct Costs

- Payroll – timesheets or timecards to support hours charged to a particular site, including the 
signature of the employee and/or the employee’s supervisor.

- Travel – travel authorizations (including purpose of trip), local travel vouchers, traveler’s 
reimbursement vouchers, carrier bills (including airline tickets), government owned vehicle bills, 
appropriate receipts for hotel, car rental, etc., proof of payment.  Proof of payment is satisfied by 
providing a copy of the accomplished Standard Form (SF) 1166 “Voucher and Schedule of 
Payment” or equivalent.

- Contractor Services – copies of contracts, requests for proposals (RFPs), detailed evaluations of 
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of 
payment.  Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or 
equivalent.

- Supplies and Equipment – EPA authorizations to purchase non-expendable property of $1,000 or 
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable.

- Any other direct costs not included in the above categories.

b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of 
indirect costs charged to a site will be retained by the USACE.

Under this IA, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in 
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the 
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of 
performance.

2. Reporting Requirements



a. EPA regions and staff who are developing the IA should consider the anticipated project scope, 
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly 
reports, and agree on the content and format.  EPA will use these reports as a tool to monitor site 
activities.

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial 
Project Manager.  The format and contents for monthly progress reports will follow recommendations 
provided in EPA’s March 2008 OSRTI guidance memorandum entitled: “Monthly Project Reporting for 
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”.  The monthly progress reports 
should minimally contain the following:

- A cover letter which includes the Site Name and IA Number.

- Summary of work performed for current period.

- Estimate of the percentage of the project completed.

- Accounting of funds expended during the reporting period and on the project to date, which 
includes budget category cost breakdown.

- Summaries of all change orders and claims made on contracts during the reporting period.

- Summaries of all contacts with representatives of the local community, public interest groups, or 
State government during the reporting period.

- Summaries of all problems or potential problems encountering during the reporting period.

- Projected work for the next reporting period.

- Copy of the SF 1080 billings statement clearly marked “copy”.

c. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA 
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget 
category identified by site, site-specific account number, and IA number.  The USACE will follow the 
procedures contained in EPA’s OERR Directive, Memorandum 9295.2-04 entitled “EPA/U.S. Army Corps 
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods” (available at the following 
website: http://www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf).  Upon receipt of the USACE 
certified bills, CFMC processes payment to USACE.  Payment will be made within 5 days of receipt and 
without certification by the EPA Regional Program Office except for final billings.  The USACE project 
manager will provide one copy of the SF 1080 billings clearly marked “copy” with the monthly 
status report to the EPA Project Officer and one copy to the EPA Remedial Project Manager.  If 
EPA detects any apparent discrepancies with the payment request, the problem should be discussed and 
resolved with the USACE Project Manager.  Any changes required to subsequent payment requests will 
be documented in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency 
Agreement performance period, describing the condition of each item.  The USACE will require all 
contractors to provide a final inventory of property prior to their final contract payment.  If the duration of 
the project is greater than one year, USACE will provide an annual inventory of all property acquired by or 
furnished to USACE with EPA funds.

3. Cost Recovery

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of 
Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back 
up documentation.  In some cases, these requests from EPA or DOJ may require that this documentation 



to provided in less than thirty days.  If additional time is required to comply with a request, the USACE will 
negotiate with EPA or DOJ a schedule for responding.  The USACE will provide EPA with a contact for 
obtaining necessary site-specific accounting information and documentation.

4. Cost Collection Upon Cancellation

If EPA cancels the IA, the USACE is authorized to collect costs incurred prior to cancellation of the IA 
plus termination costs, up to the total payment amount provided for under the agreement.

5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty years 
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission 
from the authorized EPA official before disposing of any of the records.  The USACE will require all 
contractors entering into cost reimbursable type contracts to establish and maintain cost documentation 
as described above.

6. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of 
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable, 
the USACE will notify EPA immediately following the release of the audit.

7.  Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection, as 
deemed necessary, to ensure all activities identified in the statement of work have been implemented.  At 
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly 
and financial reports provided by the performing agency.  If appropriate, EPA will initiate the IA closeout 
process.  

8.  Financial Closeout

Within six months after completion of the projects/activities, the USACE will send a letter to EPA Regional 
IA Coordinator stating that the project has been completed and give the total amount of funds utilized and 
the amount of excess funds to be deobligated and returned to EPA.

9. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon 
receipt of a USACE certified payment request.  Reimbursement to USACE for in-house costs is 
contingent upon receipt of a USACE certified reimbursement request (SF 1080). 

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for all costs (contract and 
in-house) is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by 
the EPA Regional Program Office.

10. Procurement 

If this IA includes assisted acquisitions, EPA will coordinate with the performing agency prior to issuance 
of a contract solicitation, request for proposals under an existing contract or issuing a task order under an 
existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into 



the contract and that the statement of work is within the scope of this IA.

11. Equipment Disposition

EPA will hold title to all property acquired with Superfund monies.  EPA will provide the USACE with 
property disposition instructions upon termination of the IA and receive fair-market value for any property 
disposed of or used for non-Superfund activities.

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA’s policy requires, to the fullest extent possible, that at least 
8% of its overall Federal funding for prime and subcontracts awarded in support of authorized programs 
be awarded to business concerns or other organizations owned or controlled by socially and 
economically disadvantaged individuals, including historically Black colleges and universities and women.  
In accordance with CERCLA, as amended (P.L. 99-499), Section 105, any Federal agency awarding 
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of 
minority contractors for participation in contracts.  This includes but is not limited to: contracts, 
subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this IA, to 
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women’s Business 
Enterprises (WBEs) set forth.  USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631 
et seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA).

All reporting on MBE/WBE and small business accomplishments will be accomplished through the 
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next 
Generation (FPDS-NG)," which is available at: https://www.fpds.gov/fpdsng_cms/.

13. Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in 
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate.

c. The USACE will have final authority for contract bids, shop drawings and contract modifications that 
may occur/be prepared during the course of the contract (within contingency fund limitations).

d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project.  
Briefings will be monthly unless a different frequency is mutually agreed upon by both project managers.  
Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as 
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 – 45675; 
and Section 125(e) of CERCLA, as amended.

f. All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days 
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.  
Shortened time frames may be appropriate in cases of expedited schedules.

g. Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated 
contracts and contract modifications with budget information.

h. Under situations where private contractors or subcontractors who are attempting to contract or are 
under contract with USACE under this IA have claimed some information as Confidential Business 
Information (CBI), USACE will ensure that such private contractors or subcontractors mark the 



information as CBI or similar claim of confidentially.  The USACE will then inform EPA immediately in 
writing when such a claim has been received, and forward the information marked CBI to EPA for EPA 
review.  EPA’s Office of General Counsel or Office of Regional Counsel will then decide whether the CBI 
claim is valid.  If EPA determines that the information is CBI, USACE and EPA cannot release that 
information under the Freedom of Information Act (FOIA).  If USACE or EPA did not ask the private 
contractors or subcontractors to identify CBI in its document submittals, and there is a FOIA request, 
USACE or EPA will have to go back to the private contractors or subcontractors and ask them to identify 
any CBI.  If any questions arise regarding whether or not information is releasable under FOIA, USACE 
and EPA staff should request that the EPA Project Officer managing the IA contact EPA’s Office of 
General Counsel or Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the IA, EPA should submit an IA 
Amendment Form as soon as the change occurs.

j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to 
assess work assigned to USACE through the IA during the calendar year.  The purpose of this feedback 
survey is to assess the performance of USACE in carrying out assigned Superfund work during the 
calendar year.  The survey includes survey questions that would be filled out by the RPM regarding 
USACE performance under the IA.  For any sites where an RPM provides a low rating of ‘1’ or ‘2’ for any 
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager 
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or 
issues raised by the RPM.

14.  Resolution of Disagreements

Should disagreements arise on the interpretation of the provisions of this agreement or amendments 
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement shall 
be stated in writing by each party and presented to the other party for consideration.  If agreement or 
interpretation is not reached within 30 days, the parties shall forward the written presentation of the 
disagreement to respective higher officials for appropriate resolution.

If a dispute related to funding remains unresolved for more than 30 calendar days after the parties have 
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions 
provided in the Treasury Financial Manual (TFM) Volume I, Part 2, Chapter 4700, Appendix 10, available 
at http://www.fms.treas.gov/tfm/index.html.

If USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with 
EPA and USACE activities under this IA, such disputes shall be resolved at the lowest level possible 
within EPA and USACE.  In such instances, USACE district or division staff may sequentially elevate the 
matter to the Commander of the USACE district or division office that is managing the IA for resolution, 
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA’s 
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing 
the IA for resolution.

15.  Quality Assurance

If this IA involves the collection, generation, or use of environmental data or information, then a Quality 
Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in 
accordance with existing Regional and National Program Office QA policies, guidelines, SOPs, etc. 
Within these broad QM/QA guidelines, specific requirements for a given project will be detailed in the 
Statement of Work (SOW) as an attachment to each IA.  If mutually agreed, QMPs may address multiple 
projects and be submitted periodically, rather than project specifically.  The USACE is responsible for 
reviewing and approving any contractor work for consistency with these QA requirements.  Any guidance 
referenced herein will be superseded by updates or new Requirements/Guidance as they become 
available.  EPA may perform periodic Quality System and/or project-related assessments.  The most 
recent QMP and QAPP Guidance and Requirements can be found at: 



http://www.epa.gov/fedfac/documents/qualityassurance.htm and with QMP guidelines found under 
“Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as “Part 1: UFP QAPP 
Manual” and also at Part 2A, Part 2A(e), and Part 2B.

16.  Lab Certification Requirements

It is It is required that any environmental laboratory utilized by the USACE shall be currently certified or 
accredited for the matrix and analysis which are to be conducted for any work performed pursuant to this 
IA, by one of the following accreditation/certification programs: National Environmental Laboratory 
Accreditation Program (NELAP), American Association for Laboratory Accreditation (AALA), a current 
certification issued by a program conducted, or approved, by a State and acceptable to USEPA, or the 
contracted laboratory is currently participating in the USEPA Contract Laboratory Program.

17.  Electronic Data Deliverables

When conducting work for Region 2, USACE will provide electronic submittal of sampling and geologic 
data in accordance with R2 policies, guidelines, and formats. The R2 Electronic Data Deliverable (EDD) 
is a standardized format for all submittals. The USACE is responsible for reviewing and approving any 
USACE contractor work for consistency with R2 EDD requirements. The R2 EDD Guidance and 
Requirements includes instruction manuals and data submission and validation files. The most recent 
EDD Guidance and Requirements can be found at: http://www.epa.gov/region02/superfund/medd.htm.

18.  Green Remediation Requirements

The USACE shall shall use technologies and practices that are sustainable in accordance with EPA 
Region 2 Clean and Green policy (March 2009) found at http://epa.gov/region2/superfund/green 
remediation/.  At the direction of the EPA RPM or EPA Project Officer, the USACE shall incorporate 
requirements for the appropriate practices into the terms of its contracts consistent with the EPA Region 2 
Clean and Green policy. The USACE shall report monthly on the use of these technologies and practices, 
including the associated quantities of materials reduced, reused, or recycled as a direct result of these 
practices, for all remedial activities conducted under this IA within its monthly status report submission.

19.  Sufficient Progress

EPA expressly reserves the right to terminate the IA for failure to make sufficient progress so as to 
reasonably ensure completion of the project within the project period, including any extensions.  EPA will 
measure sufficient progress by examining the performance required under the Statement of Work, the 
time remaining for performance, and/or the availability of funds necessary to complete performance.  In 
exercising this right to terminate, EPA will follow the procedures for terminating the IA in Terms and 
Conditions.

END OF DOCUMENT
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United States Environmental 1. EPA lA Identification Number 2. Funding Location 

Protection Agency DW-96-95784101 1 by Region EPAR2 
Washington, DC 20460 

~'t!i:t$t~~ Interagency Agreement/ 3. Other Agency lAID Number(if known) 4. Awarding Office 

i A\ Amendment IASSC West 

""' 5. Type of Action 6. lA Specialist: '{ 

Pff<:J'('<-"/ 
Part 1 -General Information Augmentation: Increase Yvette Downs 

206-553-6321 
Downs. Yvette@epa .gov 

7. Name and Address of EPA Organization 8. Name and Address of Other Agency 
US Environmental Protection Agency U.S. Army Corps of Engineers EM CX 
IASSC West 1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES) 
1200 Sixth Avenue. Suite 900, OMP-145 Omaha, NE 68102-9200 
Seattle, WA 98101 
9. DUNS: 029128894 10. BETC: DISB 11. DUNS: DOD964126 12. BETC: COLL 

13. Project Title and Description 
Remedial Action Activities at the Rockaway Borough Wellfield OU4 Superfund Site 

The USACE will assist with implementation of the Operable Unit Four (OU4) Remedial Action (RA) at the Rockaway Borough Wellfield Superfund site, 
Rockaway Borough, Morris County, New Jersey (EPA ID: NJD980654115). 

This amendment increases Federal funding by $100,000, changes lA Specialist to Yvette Downs and updates all Terms and Conditions. 

14. EPA Project Officer (Name, Address, Telephone Number) 15. Other Agency Project Officer (Name, Address, Telephone) 
Justin Gottesman Marvene Seaman 
290 Broadway (ERRD/PSB/CMS) 1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES) 
New York. NY 10007-1866 Omaha, NE 68102-9200 
212-637-4303 402-697-2425 
E-Mail: gottesman.justin@epa.gov E-Mail: Marvene.LSeaman@usace.army.mil 
FAX: 212-637-3083 FAX: 402-697-2613 

16. Project Period: 07/23/2010 to 06/30/2015 17. Budget Period: 07/23/2010 to 06/30/2015 
18. Scope of Work (See Attachment) 
SCOPE OF WORK REMAINS THE SAME 

Indirect charges are based on Personnel and Fringe Benefits. 
The EPA RPM is Brian Quinn, and he can be reached at 212-637-4393. 

19. Employer/Tax ID No. 520852695 120. CAGE No: 347A4 121. ALC: 68-01-0727 
22. Statutory Authority for Transfer of Funds and Interagency Agreement 23. Other Agency Type 
CERCLA: Sees. 105(a)(4) & 115 and Executive Order 12580 Federal Agency 
24. Revise Reimbursable Funds and Direct Fund Cites (only complete if applicable) 

Previous Funding This Action Amended Total 
Revise Reimbursable (in-house) 74,488 15,000 89.488 
Direct Fund Cite (contractor) 100,000 85,000 185,000 
Total 174,488 100.000 274,488 

Funds Previous Amount Amount This Action Total Amount 
25. EPA Amount $174,488 $100,000 $274.4~~ 
26. EPA In-Kind Amount $0 

27. Other Agency Amount $0 $0 
28. Other Agency In-Kind Amount $0 

29. Total Project Cost $174,488 $100,000 $274,488 

30. Fiscal Information 
Treas. Symbol I DCN I FY I Appropriation I Budget Org I P~ Class I Site/Project I Cost Org I Ob/De-Ob Amt 

68-68X8145I 122AHE0042I 111 TR11 2ADORI 3 2506 I 0281RA04I C0021 100,000 
100,000 
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31. Budget Categories Itemization of Itemization of This In-Kind Itemization of Itemization of Total 
All Previous Actions Action This Action Project Cost to Date 

(a) Personnel $27,471 $5,385 $32,856 

(b) Fringe Benefits $15,109 $2,854 $17,963 

(c) Travel $1,000 $1,000 

(d) Equipment $0 $0 

(e) Supplies $0 $0 

(f) Procurement I Assistance $100,000 $85,000 $185.000 

(g) Construction $0 $0 

(h) Other $2,443 $1,200 $3,643 
(i) Total Direct Charges $146,023 $94,439 $0 $240,462 

(j) Indirect Costs: $28,465 $5,561 $34,026 

Charged Amount 
Rate: 67.5% 
Base: $8,239.00 

Not Charged: 
Funds-Out: Not charged by Other Agency 

Estimate by other Agency 
Amount$ 

(k) Total $174,488 $100,000 $0 $274,488 
(EPA Share 100.00 %) 
(Other Agency Share 0.00 %) 
32. How was the IDC Base calculated? 

33. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? D Yesl:8J No 
(Identify all equipment costing $1,000 or more) 

34. Are any of these funds being used on extramural agreements? !Z] Yes[J No 

Type of Extramural Agreement Contract 
Contractor!Recipient Name (if Total Extramural Amount Under This Project Percent Funded by EPA {if known) 

known) 
Unknown 185000 100 

c--.. Total $ 185,000.00 

Part Ill - Funding Methods and Billing Instructions 

35. (Note: EPA Agency Location Code (ALC)- 68010727) 

[>( Disbursement Agreement Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management 
Office, Cincinnati, OH 45268-7002: 

~'J Repayment [><:] Monthly l ..... 1 Quarterly L] Upon Completion of Work 

Only available for use by Federal agencies on working capital fund or with appropriate justification of need for this 
Advance type of payment method. Unexpended funds at completion of work will be returned to EPA Quarterly cost reports 

will be forwarded to the Financial Management Center, EPA, Cincinnati. OH 45268-7002. 

Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior approval 
Allocation Transfer-Out by the Office of Comptroller_ Budget Division, Budget Formulation and Control Branch, EPA Hdqtrs. Forward 

appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division, PM-226F, EPA, 
Washington, DC 20460. 

~] . L. I Reimbursement Agreement ~-1 Repayment L_i Advance 
Allocation Transfer-In 

Other Agency's Billing Address (include ALC or Station Symbol Number) Other Agency's Billing Instructions and Frequency 

EPA Form 1610-1 {Rev. 11-09). Prev1ous ed1t1ons are obsolete 
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Part IV -Acceptance Conditions EPA Identification Number 

DW-96-95784101- 1 

37. Terms and Conditions, when included, are located at the end of the 1610-1, or as an attachment. 

Part V - Offer and Acceptance 
Note: A) For Fund-out actions, the agreemenUamendment must be signed by the other agency official in duplicate and one original returned to the Grants 
and lA Management Division for Headquarters agreements or to the appropriate EPA Regional lA administration office within 3 calendar weeks after receipt or 
within any extension of time that may be granted by EPA. The agreemenUamendment must be forwarded to the address cited in item 29 after acceptance 
signature. 

Failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any change to the 
agreement/amendment by the other agency after the document is signed by the EPA Award Official. which the Award Official determines to materially alter the 
agreement/amendment, shall void the agreement/amendment. 

B) For Funds-In actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program office for 
signature The agreements/amendments will then be forwarded to the appropriate EPA lA administration office for signature on behalf of the EPA. EPA will 
return one original copy after acceptance returned to the other agency after acceptance. 

EPA lA Administration Office(for administrative assistance) EPA Program Office (for technical assistance) 
38. Organization/Address 39. Organization! Address 

U.S. Environmental Protection Agency US Environmental Protection Agency 
IASSC West R2 Region 2 1200 Sixth Avenue, Suite 900, OMP-145 
Seattle, WA 98101 290 Broadway 

NewYork. NY 10007-1866 
Award Official on Behalf of the Environment Protection Agency 

40. Digital signature applied by EPA Award Official! Armina K. Nolan "Manager- Grants and Interagency Agreements Unit I Date 
06/26!2012 

Authorizing Official on Behalf of the Other Agency 

t'ffis;~;Tul ~~u /L 
I Typed Name and Title 

!" "'il."' J I r· -11.~4( .11.·Ai I< 'th-W 'i..n-,.1·,-h-~ l An_ M ~t 
I Date 

4 ILX, z,oJ 2, 
EPA Form 1610-1 (Rev. 1~-09) PrevioLs editions are obsolete. 
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lA Terms and Conditions 

The Following Terms and Conditions are Hereby Updated: 

USACE Special Terms and Conditions • updated March 2012 

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities 
contained in EPA's "Superfund Financial Management and Recordkeeping Guidance for Federal 
Agencies" (January 1989). 

1. Cost Documentation Requirements 

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on 
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition, 
CERCLA, as amended, authorizes EPA to recover from responsible parties all government costs incurred 
during a response action. In order to help assure oversight and successful recovery of CERCLA funds, 
both USACE and EPA have responsibilities under this agreement. The USACE accounting system 
reports must be supported by site- and activity-specific cost documentation. The USACE will organize 
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements, 
evidence of payment, audit reports) as follows: 

a. Direct Costs 

Payroll timesheets or timecards to support hours charged to a particular site, including the 
signature of the employee and/or the employee's supervisor. 

Travel- travel authorizations (including purpose of trip), local travel vouchers, traveler's 
reimbursement vouchers, carrier bills (including airline tickets), government owned vehicle bills, 
appropriate receipts for hotel, car rental, etc., proof of payment. Proof of payment is satisfied by 
providing a copy of the accomplished Standard Form (SF) 1166 "Voucher and Schedule of 
Payment" or equivalent. 

Contractor Services- copies of contracts, requests for proposals (RFPs), detailed evaluations of 
contractor bids. contractor invoices, USACE project officer approvals of invoices, and proof of 
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or 
equivalent 

Supplies and Equipment- EPA authorizations to purchase non-expendable property of $1,000 or 
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable. 

Any other direct costs not included in the above categories. 

b. Indirect Costs 

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of 
indirect costs charged to a site will be retained by the USACE 

Under this lA, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in 
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the 
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of 
performance. 

2. Reporting Requirements 



a. EPA regions and staff who are developing the lA should consider the anticipated project scope, 
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly 
reports, and agree on the content and format. EPA will use these reports as a tool to monitor site 
activities. 

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial 
Project Manager. The format and contents for monthly progress reports will follow recommendations 
provided in EPA's March 2008 OSRTI guidance memorandum entitled: "Monthly Project Reporting for 
Superfund Interagency Agreements to the U.S. Army Corps of Engineers". The monthly progress reports 
should minimally contain the following: 

A cover letter which includes the Site Name and lA Number. 

Summary of work performed for current period. 

Estimate of the percentage of the project completed. 

Accounting of funds expended during the reporting period and on the project to date, which 
includes budget category cost breakdown. 

Summaries of all change orders and claims made on contracts during the reporting period. 

Summaries of all contacts with representatives of the local community, public interest groups, or 
State government during the reporting period. 

Summaries of all problems or potential problems encountering during the reporting period. 

Projected work for the next reporting period. 

Copy of the SF 1080 billings statement clearly marked "copy". 

c. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA 
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget 
category identified by site, site-specific account number, and lA number. The USACE will follow the 
procedures contained in EPA's OERR Directive, Memorandum 9295.2-04 entitled "EPA/U.S. Army Corps 
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods" (available at the following 
website: http://www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf). Upon receipt of the USACE 
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and 
without certification by the EPA Regional Program Office except for final billings. The USACE project 
manager will provide one copy of the SF 1080 billings clearly marked "copy" with the monthly 
status report to the EPA Project Officer and one copy to the EPA Remedial Project Manager. If 
EPA detects any apparent discrepancies with the payment request, the problem should be discussed and 
resolved with the USACE Project Manager. Any changes required to subsequent payment requests will 
be documented in a memorandum from the EPA Project Officer to the USACE project manager. 

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency 
Agreement performance period, describing the condition of each item. The USACE will require all 
contractors to provide a final inventory of property prior to their final contract payment. If the duration of 
the project is greater than one year, USACE will provide an annual inventory of all property acquired by or 
furnished to USACE with EPA funds. 

3. Cost Recovery 

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of 
Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back 
up documentation. In some cases, these requests from EPA or DOJ may require that this documentation 

http://www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf


to provided in less than thirty days. If additional time is required to comply with a request, the USACE will 
negotiate with EPA or DOJ a schedule for responding. The USACE will provide EPA with a contact for 
obtaining necessary site-specific accounting information and documentation. 

4. Cost Collection Upon Cancellation 

If EPA cancels the lA, the USACE is authorized to collect costs incurred prior to cancellation of the lA 
plus termination costs, up to the total payment amount provided for under the agreement 

5. Record Retention Requirements 

The USACE will retain the documents describe in these "Special Conditions" for a minimum of thirty years 
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission 
from the authorized EPA official before disposing of any of the records. The USACE will require all 
contractors entering into cost reimbursable type contracts to establish and maintain cost documentation 
as described above. 

6. Audits 

a. Superfund cost documentation information must be available for audit or verification upon request of 
authorized auditing agencies. 

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable, 
the USACE will notify EPA immediately following the release of the audit. 

7. Final Inspection and Certification 

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection, as 
deemed necessary, to ensure all activities identified in the statement of work have been implemented. At 
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly 
and financial reports provided by the performing agency. If appropriate, EPA will initiate the lA closeout 
process. 

8. Financial Closeout 

Within six months after completion of the projects/activities, the USACE will send a letter to EPA Regional 
lA Coordinator stating that the project has been completed and give the total amount of funds utilized and 
the amount of excess funds to be deobligated and returned to EPA 

9. Other EPA Involvement 

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon 
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is 
contingent upon receipt of a USACE certified reimbursement request (SF 1080). 

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for all costs (contract and 
in-house) is contingent upon receipt of a USACE certified reimbursement request (SF 1 080). 

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by 
the EPA Regional Program Office. 

10. Procurement 

If this lA includes assisted acquisitions, EPA will coordinate with the performing agency prior to issuance 
of a contract solicitation, request for proposals under an existing contract or issuing a task order under an 
existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into 



the contract and that the statement of work is within the scope of this lA 

11. Equipment Disposition 

EPA will hold title to all property acquired with Superfund monies. EPA will provide the USAGE with 
property disposition instructions upon termination of the lA and receive fair-market value for any property 
disposed of or used for non-Superfund activities. 

12. Minority Business Utilization 

In accordance with Public Law 102-389, EPA's policy requires, to the fullest extent possible, that at least 
8% of its overall Federal funding for prime and subcontracts awarded in support of authorized programs 
be awarded to business concerns or other organizations owned or controlled by socially and 
economically disadvantaged individuals, including historically Black colleges and universities and women. 
In accordance with CERCLA, as amended (P.L. 99-499), Section 105, any Federal agency awarding 
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of 
minority contractors for participation in contracts. This includes but is not limited to: contracts, 
subcontracts, SBA 8(a) awards and any subagreements. 

Consistent with the above statutes and policy, the USAGE agrees, in awarding contracts under this lA, to 
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women's Business 
Enterprises (WBEs) set forth. USAGE also agrees to comply with the Small Business Act, 15 U.S.C. 631 
et seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA). 

All reporting on MBEIWBE and small business accomplishments will be accomplished through the 
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next 
Generation (FPDS-NG)," which is available at: https:/lwww.fpds.gov/fpdsng ems/. 

13. Project Specific Conditions 

a. The USAGE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in 
which scope of the project and/or progress is discussed. 

b. The USAGE will invite the EPA RPM to participate in the contractor selection process, as appropriate. 

c. The USAGE will have final authority for contract bids, shop drawings and contract modifications that 
may occur/be prepared during the course of the contract (within contingency fund limitations). 

d. The USAGE Project Manager will regularly brief the EPA RPM on the current status of the project. 
Briefings will be monthly unless a different frequency is mutually agreed upon by both project managers. 
Emphasis will be placed on project buqget, expenditure rates, and schedule. 

e. The USAGE personnel and its contractors will have the appropriate safety training and be involved as 
appropriate in a medical monitoring program as specified in 29 CFR Part 191 0; 51 CFR 45663- 45675; 
and Section 125(e) of CERCLA, as amended. 

f. All project deliverables will be reviewed by appropriate USAGE and EPA personnel within 30 days 
unless a different frequency is mutually agreed upon by both USAGE and EPA Project Managers. 
Shortened time frames may be appropriate in cases of expedited schedules. 

g. Upon request, the USAGE will, in a timely manner, submit to the EPA RPM all final negotiated 
contracts and contract modifications with budget information. 

h. Under situations where private contractors or subcontractors who are attempting to contract or are 
under contract with USAGE under this lA have claimed some information as Confidential Business 
Information (CBI), USAGE will ensure that such private contractors or subcontractors mark the 

https:/lwww.fpds.gov!fpdsng


information as CBI or similar claim of confidentially. The USAGE will then inform EPA immediately in 
writing when such a claim has been received, and forward the information marked CBI to EPA for EPA 
review. EPA's Office of General Counsel or Office of Regional Counsel will then decide whether the CBI 
claim is valid. If EPA determines that the information is CBI, USAGE and EPA cannot release that 
information under the Freedom of Information Act (FOIA). If USAGE or EPA did not ask the private 
contractors or subcontractors to identify CBI in its document submittals, and there is a FOIA request, 
USAGE or EPA will have to go back to the private contractors or subcontractors and ask them to identify 
any CBI. If any questions arise regarding whether or not information is releasable under FOIA, USAGE 
and EPA staff should request that the EPA Project Officer managing the lA contact EPA's Office of 
General Counsel or Office of Regional Counsel, or the local EPA FOIA Officer, for assistance. 

i. If the EPA Project Officer changes during the period of performance of the lA, EPA should submit an lA 
Amendment Form as soon as the change occurs. 

j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to 
assess work assigned to USAGE through the lA during the calendar year. The purpose of this feedback 
survey is to assess the performance of USAGE in carrying out assigned Superfund work during the 
calendar year. The survey includes survey questions that would be filled out by the RPM regarding 
USAGE performance under the lA. For any sites where an RPM provides a low rating of '1' or '2' for any 
response to this feedback survey, USAGE Headquarters will request that the USAGE Project Manager 
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or 
issues raised by the RPM. 

14. Resolution of Disagreements 

Should disagreements arise on the interpretation of the provisions of this agreement or amendments 
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement shall 
be stated in writing by each party and presented to the other party for consideration. If agreement or 
interpretation is not reached within 30 days, the parties shall forward the written presentation of the 
disagreement to respective higher officials for appropriate resolution. 

If a dispute related to funding remains unresolved for more than 30 calendar days after the parties have 
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions 
provided in the Treasury Financial Manual (TFM) Volume I, Part 2, Chapter 4700, Appendix 10, available 
at http://www.fms.treas.gov/tfm/index.html. 

If USAGE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with 
EPA and USAGE activities under this lA such disputes shall be resolved at the lowest level possible 
within EPA and USAGE. In such instances, USAGE district or division staff may sequentially elevate the 
matter to the Commander of the USAGE district or division office that is managing the lA for resolution, 
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA's 
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing 
the lA for resolution. 

15. Quality Assurance 

If this lA involves the collection, generation, or use of environmental data or information, then a Quality 
Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in 
accordance with existing Regional and National Program Office QA policies, guidelines, SOPs, etc. 
Within these broad QM/QA guidelines, specific requirements for a given project will be detailed in the 
Statement of Work (SOW) as an attachment to each lA If mutually agreed, QMPs may address multiple 
projects and be submitted periodically, rather than project specifically. The USAGE is responsible for 
reviewing and approving any contractor work for consistency with these QA requirements. Any guidance 
referenced herein will be superseded by updates or new Requirements/Guidance as they become 
available. EPA may perform periodic Quality System and/or project-related assessments. The most 
recent QMP and QAPP Guidance and Requirements can be found at: 

http://www.fms.treas.gov/tfm/index.html


http://www.epa.gov/fedfac/documents/gualityassurance.htm and with QMP guidelines found under 
"Uniform Federal Policy for Implementing Quality Systems" and QAPP guidelines as "Part 1: UFP QAPP 
Manual" and also at Part 2A, Part 2A(e), and Part 28. 

16. Lab Certification Requirements 

It is It is required that any environmental laboratory utilized by the USAGE shall be currently certified or 
accredited for the matrix and analysis which are to be conducted for any work performed pursuant to this 
lA, by one of the following accreditation/certification programs: National Environmental Laboratory 
Accreditation Program (NELAP), American Association for Laboratory Accreditation (AALA), a current 
certification issued by a program conducted, or approved, by a State and acceptable to US EPA, or the 
contracted laboratory is currently participating in the USEPA Contract Laboratory Program. 

17. Electronic Data Deliverables 

When conducting work for Region 2, USAGE will provide electronic submittal of sampling and geologic 
data in accordance with R2 policies, guidelines, and formats. The R2 Electronic Data Deliverable (EDD) 
is a standardized format for all submittals. The USAGE is responsible for reviewing and approving any 
USAGE contractor work for consistency with R2 EDD requirements. The R2 EDD Guidance and 
Requirements includes instruction manuals and data submission and validation files. The most recent 
EDD Guidance and Requirements can be found at: http://www.epa.gov/region02/superfund/medd.htm. 

18. Green Remediation Requirements 

The USAGE shall shall use technologies and practices that are sustainable in accordance with EPA 
Region 2 Clean and Green policy (March 2009) found at http://epa.gov/region2/superfund/green 
remediation/. At the direction of the EPA RPM or EPA Project Officer, the USAGE shall incorporate 
requirements for the appropriate practices into the terms of its contracts consistent with the EPA Region 2 
Clean and Green policy. The USAGE shall report monthly on the use of these technologies and practices, 
including the associated quantities of materials reduced, reused, or recycled as a direct result of these 
practices, for all remedial activities conducted under this lA within its monthly status report submission. 

19. Sufficient Progress 

EPA expressly reserves the right to terminate the lA for failure to make sufficient progress so as to 
reasonably ensure completion of the project within the project period, including any extensions. EPA will 
measure sufficient progress by examining the performance required under the Statement of Work, the 
time remaining for performance, and/or the availability of funds necessary to complete performance. In 
exercising this right to terminate, EPA will follow the procedures for terminating the lAin Terms and 
Conditions. 

END OF DOCUMENT 
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